

BRICK UTILITIES

**PARTIAL WATER MAIN REPLACEMENT – CEDAR VILLAGE VARIOUS STREETS &
PARTIAL FORCE MAIN REPLACEMENT – BAY HARBOR BOULEVARD
CONTRACT NOS. 717006 & 818006**

March 1, 2019

ADDENDUM NO. 4

The information contained herein revises, supplements and/or supersedes the specific parts of the documents referred to and shall be attached to and become part of those documents as if originally a part thereof. Except as herein modified, all other provisions of the documents shall remain in force unless otherwise described in this Addendum, and shall comply with the requirements originally specified for similar work.

BIDDERS MUST ACKNOWLEDGE RECEIPT OF THIS ADDENDUM BY SIGNING THE BID FORM

The original "Contract Documents and Specifications" for the above referenced project prepared on January 2019 are modified as noted herein in this Addendum No. 4 to clarify the bid opening day and date.

This Addendum consists of the following:

A. GENERAL

Please be notified that the **bid opening date** is corrected to **Thursday, March 14, 2019 at 2 pm.**

END OF ADDENDUM No. 4